
Project FY
Start 
Date

BOD 
Date

Square 
Footage Building Cost Yr O&M Cost O&M/Bldg Cost/SqFt Remarks

Ft. Gillem,GA, CID Lab, LI 
42032 2002 91,482 25,700,000$   1 392,800$   1.53% 4.29             1st Pilot project
DACA21-02-R-0008 2 455,100$   1.77% 4.97             

3 565,700$   2.20% 6.18             
4 481,700$   1.87% 5.27             
5 568,300$   2.21% 6.21             

Unsch 
Maint 750,000$   

Ft. Lewis, WA, Battle 
Simulation Center 2003 67,597 $18,550,000 1 200,000$   1.08% 2.96             
DACA67-03-R-0210 2 175,000$   0.94% 2.59             
DACA67-03-C-0205 3 190,000$   1.02% 2.81             

4 210,000$   1.13% 3.11             
5 250,000$   1.35% 3.70             

Hunter AAF, GA, Physical 
Fitness Center 2004 PA-$15.5M

Ft. Campbell, KY Barracks 
Complex 36403 2005 PA-$26M

Bid Results on Pilot Projects



Ft. Bliss, TX, Air Missile 
Defense Instructional Facility, 
LI 55367 2006 PA-$15M

Rochester, NH, USARC/OSM 2002
Training Bldg 44,164 $7,004,031

OSM Bldg 7,018 $1,543,645
Unheated Storage Bldg 1,862 $157,065

5-Yr Maint $682,800 $12.87
DACA27-03-R-0013
DACA27-03-C-0009 Divided by 5 $2.57

Ft. Story, VA, USARC/OMA 2003 62,952 $11,775,497 $63,743 0.54% $1.01

A new 600 member 
Army Reserve 
Training Center 

DACA27-03-R-0004,         
DACA27-C- Divided by 5 0.11% $0.20

an Organizational 
Maintenance Shop 
(OMS),

PM Only PM Only

a DEPMEDS compound, 
and an unheated storage 
(UHS) building and a 
Privately Owned Vehicle 
(POV) parking lot



Ft. Meade, MD, USARC/OMS 2004

Topica, KS, Armed Forces 
Reserve Center 2003

Lenoir, NC, Readiness Center 2004
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Bid ResultsBid Results
(Project (Project Under Construction)

Ft. Gillem, CID Lab LI 42032
– Building Cost - $25,700,000
– Square Footage – 91,482.15 
– O&M Cost Yr 1 – $392,800 ~ 1.53%>$4.29/sq.ft.
– O&M Cost Yr 2 – $455,100 ~ 1.77%>$4.97/sq.ft.
– O&M Cost Yr 3 – $565,700 ~ 2.20%>$6.18/sq.ft.
– O&M Cost Yr 4 – $481,700 ~ 1.87%>$5.26/sq.ft.
– O&M Cost Yr 5 – $568,300 ~ 2.21%>$6.21/sq.ft.
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Bid ResultsBid Results
(Project (Project Under Construction)

Ft. Lewis, WA, Battle Simulation Center
– Building Cost - $18,550,000
– Square Footage – 67,597
– O&M Cost Yr 1 – $200,000 ~ 1.08% >$2.96 /sq.ft.
– O&M Cost Yr 2 – $175,000 ~ 0.94% >$2.59 /sq.ft.
– O&M Cost Yr 3 – $190,000 ~ 1.02% >$2.81 /sq.ft.
– O&M Cost Yr 4 – $210,000 ~ 1.13% >$3.11 /sq.ft.
– O&M Cost Yr 5 – $250,000 ~ 1.35% >$3.70 /sq.ft.
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Bid ResultsBid Results
(Project (Project Under Construction)

Rochester, NH, Reserve Center/OMS
– Building Cost - $8,704,741 
– (Training Bldg,OSM Bldg,Unheated Storage Bldg)
– Square Footage – 53044 total
– Total O&M Cost - $682,800 > 7.85%
– O&M Cost Yr 1 thru 5 > $2.57 / sq.ft
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Bid ResultsBid Results
(Project (Project Under Construction)

Fort Story, VA, Reserve Center/OMA
– Building Cost - $11,775,497
– Square Footage – 62,952
– Total PM Maintenance Cost - $63,743 ~ 0.54%
– O&M Cost Yr 1 thru 5 – 0.11% > $0.20 / sq.ft.

*  This project only had Preventive Maintenance as a 
contract requirement, not the continuous 
commissioning.
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